
PROJECT: 22-1008 PLAN, GRANDE RONDE 4-0 DESIGN
Sponsor: Asotin Co Conservation Dist Program: Salmon State Projects Status: Preapplication

Project Application Report

Parties to the Agreement

PRIMARY SPONSOR

Asotin County Conservation District
Address

City State Zip

Org Type

Vendor #

UBI

Date Org created

Org Notes link to Organization profile
Org data updated

LEAD ENTITY

Snake River Salmon Rec Bd LE

QUESTIONS

#1: List project partners and their role and contribution to the project.

720 Sixth St Ste B

Clarkston WA 99403

District-Conservation

SWV0010207-00

SECONDARY SPONSORS

No records to display

External Systems

SPONSOR ASSIGNED INFO

Sponsor-Assigned Project Number

Sponsor-Assigned Regions

EXTERNAL SYSTEM REFERENCE

Source Project Number Submitter

HWS 22-1008 AFitzgerald
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Project Contacts

 

Contact Name
Primary Org Project Role Work Phone Work Email
Alice Rubin
Rec. and Conserv. Office

Project Manager (360) 867-8584 alice.rubin@rco.wa.gov

Megan Stewart
Asotin Co Conservation Dist

(509) 552-8100 megan@asotincd.org

Brad Riehle
Asotin Co Conservation Dist

(509) 552-8117 brad@asotincd.org

Ali Fitzgerald
Snake River Salmon Rec Bd LE

(509) 382-4115 ali@snakeriverboard.org

Project Contact

Alt Project Contact

Lead Entity Contact

Worksites & Properties

# Worksite Name

#1 Grande Ronde 4-0

Planning Property Name

4-0 Land & Livestock
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Worksite Map & Description

Worksite #1: Grande Ronde 4-0

WORKSITE ADDRESS

Street Address

City, State, Zip

Worksite Details
Worksite #1: Grande Ronde 4-0

SITE ACCESS DIRECTIONS

Reference or source used

Questions
#1: Give street address or road name and mile post for this worksite if available.

TARGETED ESU SPECIES

Species by ESU Egg Present Juvenile Present Adult Present Population Trend

Steelhead-Snake River, Grande
Ronde River Lower Mainstem,
Threatened

Unknown

Chinook-Snake River Fall, Snake
River Lower Mainstem, Threatened

Unknown

TARGETED NON-ESU SPECIES

Species by Non-ESU Notes

None

13849 Grande Ronde River Road

Project Application Report - 22-1008

Page 3 of 13 03/14/2022



RELATED PROJECTS

Related Project Notes

Questions
#1: Project location. Describe the geographic location, water bodies, and the location of the project in the watershed, i.e.

nearshore, tributary, main-stem, off-channel, etc.

#2: How does this project fit within your regional recovery plan and/or local lead entity’s strategy to restore or protect
salmonid habitat? Cite section and page number.

#3: Is this project part of a larger overall project?

#3a: How does this project fit into the sequencing of the larger project?

#4: Is the project on State Owned Aquatic Lands? Please contact the Washington State Department of Natural Resources
to make a determination. Aquatic Districts and Managers

Project Location

Projects in PRISM

PRISM
Number Project Name Current Status Relationship Type Notes

No related project selected

The Grande Ronde River is listed as a major spawning area and
priority protection reach for fall chinook and migration reach for
steelhead that flows  directly into the Snake River.  The project
begins at RM 34.9 and ends at RM 35.2.

Northwest Marine Fisheries Service. 2017.  ESA Recovery Plan
for Snake River Spring/Summer Chinook Salmon (Oncorhynchus
tshawytscha) & Snake River Basin Steelhead (Oncorhynchus
mykiss). Portland, OR.
This project is identified in the Snake River Salmon Recovery Plan
and 3 yr workplan.

Yes

This project was identified in the Grande Ronde
Conceptual Restoration Plan during the Geomorphic and
Watershed Assessment that was completed for the
Grande Ronde River and tributaries in Asotin County in
2021.

Yes

Planning

Property Details
Property: 4-0 Land & Livestock (Worksite #1: Grande Ronde 4-0)

LANDOWNER

Name

Address

City

State Zip

Type

CONTROL & TENURE

Instrument Type

Timing

Term Length

# Yrs

Expiration Date

Note

4-O Land & Livestock LLC

13849 Grande Ronde River Road

Anatone

WA 99401

Private

Landowner Agreement

Proposed

Fixed # of years

10

12/31/2032
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Project Questions
#1: Problem statement. What are the problems your project seeks to address? Include the source and scale of each

problem. Describe the site, reach, and watershed conditions. Describe how those conditions impact salmon
populations. Include current and historic factors important to understand the problems.

#2: Describe the limiting factors, and/or ecological concerns, and limiting life stages (by fish species) that your project
expects to address.

Project Proposal

Project Description

The Asotin County Conservation District is sponsoring the Grande Ronde 4-0 Habitat Design Project to develop a full 
design report, ready to construct engineering plans and complete environmental compliance including permit and cultural 
resource requirements.  This project area was identified as having high potential for restoration benefits in the Grande 
Ronde Geomorphic Assessment and Restoration Prioritization. The Grande Ronde 4-0 Habitat Design Project is located in 
the southwest portion of Asotin County along the Grande Ronde River at 13849 Grande Ronde River Road. The project 
begins at RM 34.9 and ends at RM 35.2. The Grande Ronde River is listed as an MSA and flows directly into the Snake 
River.  The priority species that will benefit from the project, once implemented, is steelhead but will also support fall 
chinook, bull trout and resident rainbow trout. 

The 4-0 Grande Ronde Habitat Improvement Project site is located on the inside of the bend of the
Grande Ronde River from RM 34.9 to RM 35.2, just downstream of the Washington/Oregon border.
In the Grande Ronde Geomorphic Assessment, this site was identified as a location with high
potential to provide habitat benefits on the mainstem Grande Ronde River. The primary restoration
actions identified for the mainstem Grande Ronde include:
• Protect and Stabilize Established Islands and Side Channels
• Encourage Riparian Vegetation Growth on Bars and Islands
• Promoting Fish access to Tributary Inlets and Provide Cool Water Refugia at Tributary
Confluences.
The existing conditions at this site have formed a perennial side channel and island along the left
bank. This side channel and island provide some of the best opportunity on the lower mainstem
Grande Ronde to accomplish the first two objectives listed above. The side channel planform has
been relatively stable over the historical photographic record, but recently some channel expansion
has occurred, forming a steep 15- to 20-foot vertical bank along the left bank that lacks any
significant riparian vegetation and cover. Not only has no vegetation been established, but without
some interventions the steep to vertical banks are unlikely to support riparian vegetation in the future.
Furthermore, both the mainstem Grande Ronde and side channel through this site have little or no in-
channel structure or complexity that would provide stability to the island and are void of instream
habitat and hydraulic refugia. The landowner has reached out to and partnered with the Asotin
County Conservation District to help improve instream habitat and establish a vibrant, native riparian
zone along the extent of the property.

Six primary limiting factors for the Lower Mainstem Grande Ronde were identified in the Grande
Ronde Subbasin Plan in 2004 specifically for steelhead but largely apply to the other focal species
as well and remain relevant today are discussed further in the Geomorphic Assessment and
Restoration Prioritization. Of those limiting factors this project, when implemented, will directly
addresses the following:
• Decreased riparian function – This limiting factor would be improved through enhancement of
riparian conditions to better accommodate native vegetation, as well as direct plantings of native
vegetation. Improving the riparian function has far reaching benefits for multiple species and life’s
stages of salmonids.
• Lack of key habitat (pools) – Installation of large woody material in the perennial side channel
which is expected to add geomorphic structure and habitat diversity, including pools to the side
channel. Pools provide holding areas for migrating adult steelhead and other salmonids in the
Grande Ronde. Additionally, pools with overhanging cover in side channels and off channel areas
such as those on this project site provide resting areas for out-migrating steelhead, allowing more
growth before facing predation in the Snake and Columbia.
The project is also expected to provide beneficial or mitigating effects on two additional limiting
factors for this reach.
• Temperature – Temperature benefits to this reach may be realized through eventual shading in
the side channel from improved riparian function making the pools and habitat provided by the
project a cool water refugia, important for multiple life stages of steelhead and other salmonids.
• Predation- Large wood and pool habitat will provide some immediate benefit as predation
refugia for steelhead and salmonid juveniles and yearlings. Additionally, the pools and side channel
habitat provided here will allow out-migrating juveniles additional time to grow and become less
susceptible to future predation in the Snake and Columbia Rivers.
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#3: What are the project goals? The goal of the project should be to solve identified problems by addressing the root
causes. Then clearly state the desired future condition. Include which species and life stages will benefit from the
outcome, and the time of year the benefits will be realized. Example Goals and Objectives

#4: What are the project objectives? Objectives support and refine biological goals, breaking them down into smaller steps.
Objectives are specific, quantifiable actions the project will complete to achieve the stated goal. Each objective should
be SMART (Specific, Measurable, Achievable, Relevant, and Time-bound). Example Goals and Objectives

The goal of this project is to develop a final design report, construction ready engineered plans and
complete environmental compliance requirements .  Management objectives that were identified in
the Grande Ronde Geomorphic Assessment and Restoration Prioritization focus on side channels
and islands like the ones in this project site to provide the best opportunities to improve habitat and
refugia in the mainstem river. The project will seek to maximize the habitat benefit of the side channel
and island by improving instream and riparian conditions.

The design will focus on the geomorphic complexity of the side channel, which currently exists as a 
plane bed channel with no complexity or habitat benefit. This will improve habitat year-round including low flow 

periods, resulting in habitat pools with cover to benefit adult holding locations for steelhead and other salmonids as well as out-

migrating habitat for juvenile and yearling steelhead. 

The project will also target improvements to hydraulic condition of the riparian area on the banks of
the side channel and islands.  Some have degraded to point of vertical banks  which are lacking in
vegetation, with little to no chance of vegetation becoming established.

Establish riparian vegetation on the island and banks of the side channel to improve the overall ecological 

function of the reach. Plants will quickly provide overhanging cover and shading to improve the instream habitat conditions for all life 

stages and species.

The objective of the project is to provide a set of construction-ready engineered plans, a full design
report, complete the environmental compliance, secure permits, conduct cultural survey
requirements and develop a bid package within 18 months.

The objectives for this project revolve around the three primary goals of stabilizing the island and
side channel banks, promoting riparian vegetation planting, and improving side channel instream
habitat. Because of the bank and island elevations above the ordinary high water mark, upland
vegetation planting is proposed as well. Together these actions are expected to improve and
maximize the habitat potential that the side channel and island provide. Primary objectives of the
design include the following:
1. Install structures to improve instream habitat complexity, promote deposition and sediment
sorting on the established islands and banks of the side channel to provide a location for riparian
vegetation to establish.
2. Improve 200 to 300 feet of bank conditions through earthwork and sloping where slopes 
currently exceed 1:1.  This will be verifiable immediately after construction and should be maintained until vegetation is 

established. This bank slope adjustment will allow vegetation to be planted immediately following construction. 

3. Establish 5 to 10 acres riparian vegetation on the island and banks of the side channel through
riparian plantings which will promote bank edge habitat for migrating juvenile fish.

Project Application Report - 22-1008
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#5: Scope of work and deliverables. Provide a detailed description of each project task/element. With each task/element,
identify who will be responsible for each, what the deliverables will be, and the schedule for completion.

#6: What are the assumptions and physical constraints that could impact whether you achieve your objectives?
Assumptions and constrains are external conditions that are not under the direct control of the project, but directly
impact the outcome of the project. These may include ecological and geomorphic factors, land use constraints, public
acceptance of the project, delays, or other factors. How will you address these issues if they arise?

#7: How have lessons learned from completed projects or monitoring studies informed this project?

#8: Describe the alternatives considered and why the preferred was chosen.

The landowner selected and entered into an agreement with Anchor QEA to complete the initial site
assessment and develop the conceptual/alternative design analysis.  Based on that framework,
ACCD is collaborating with the landowner and Department of Ecology to fund the development of the
work needed for the preliminary design development.
Deliverables and timeline associated with this grant application include:
 
1. Design Analysis and Hydraulic Modeling
 - Time Frame: October 2022 to January 2023
        - Lead: Anchor QEA and ACCD
2. Cultural Resource Consultation
 - Time Frame: October 2022 to January 2023
 -  L e a d :  A C C D
3. Preliminary Design Report including initial cost estimates and cost to benefit consideration
 - Time Frame: by April 2023
 Lead: Anchor QEA and ACCD
4. Design Review
 Time Frame: by May 2023
 L e a d :  A C C D  -
5. Project Permit Applications
 Time Frame: September 2023
 L e a d :  A C C D
6. Final Design
 Timeframe:  January 2023
 Lead: Anchor QEA and ACCD
7. Design Review
 Timeframe:  February 2024
 Lead: Anchor QEA and ACCD
8. Final Design Package and Project Bid Documents Delivered
 Timeframe:  March 2024
 Lead: Anchor QEA and ACCD

ACCD will invite funding sources, SRSRB, RTT and the landowner to provide input during each
design review stage.

There is one landowner and he has provided support for this 
project by partnered with the Conservation District and hired a 
consultant to start the development of the project designs. The 
landowner has been and will continue to be actively engaged throughout 

the entire review and development of the designs.  The collaboration with partners and 

funding sources to review the designs at multiple phases will ensure the project is 

supported, resource concerns are being addressed and the project will meet the goals 

and outcomes that are identified.  

This project was identified during the Geomorphic and Restoration
Prioritization process.  Based on the complexity of the project,
Asotin County Conservation District has decided the best
approach would be to break this project into two phases: design
and implementation.  This will ensure a full design plan is
developed which will provide clear direction for the implementation
phase as well as provide all the necessary information to meet the
environmental compliance requirements.

This project is to develop a construction ready design plan. The
development of the design components will included a design
alternatives analysis and will continue to be refined during design
reviews.   Site evaluation, modeling and analysis that will be
completed by Anchor QEA, as a part of the design process to
inform the design. These tools will also be utilized to ensure the
project, when implemented, will achieve the desired results for the
project area.

Project Application Report - 22-1008
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#9: How were stakeholders consulted in the development of this project? Identify the stakeholders, their concerns or
feedback, and how those concerns were addressed.

#10: Does your project address or accommodate the anticipated effects of climate change?

#10a:How will your project be climate resilient given future conditions?

#10b:How will your project increase habitat and species adaptability?

#11: Describe the sponsor's experience managing this type of project. Describe other projects where the sponsor has
successfully used a similar approach.

#12: Will veterans (including the veterans conservation corps) be involved in the project? If yes, please describe.

This project was identified during the Grande Ronde River
Geomorphic and Watershed Assessment development.
Landowners were engaged throughout the Assessment and
Restoration Prioritization development through public meetings
and onsite visits.  There has been no opposition to the conceptual
restoration plan that was developed.  This project is being
proposed on private property and the landowner approached
ACCD to assist with the development of a complete design
package.

Yes

Among other effects, the effects of climate change are
likely to increase the variability in timing and magnitude of
peak and low flows and increase peak stream
temperatures. The Geomorphic Assessment and
Restoration Prioritization recommends targeting
resiliency, reducing peak temperatures, and providing
cool water refuge as restoration strategies that will help
address these effects. This project will increase the
resiliency of the reach by creating habitat and flow
refugia in the side channel.

 Peak temperatures may be marginally decreased with
riparian vegetation shading. However, pools formed in the
side channel in combination with the overhanging cover
and improved riparian vegetation should provide some
amount of cool water refugia.

The Asotin County Conservation District has been managing
natural resource and habitat improvement projects for several
years.  We have built positive relationships with the landowners of
Asotin County and have been successful in implementing projects
from start to finish.  Asotin County Conservation District also has
great relationships with technical partners throughout the region
and has utilized their expertise as needed.

No

Project Application Report - 22-1008
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Planning Supplemental
#1: Is the project an assessment / inventory?

#2: Is your project a Barrier / Screening Diversion Inventory Project?

#3: Is this a fish passage design / screening design project?

#4: Will the project develop a design?

#4a: Will a licensed professional engineer design of the project?

#4b: Will you apply for permits as part of the project scope?

No

No

No

Yes

Yes

Yes

Project Application Report - 22-1008
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Planning Metrics

Worksite: Grande Ronde 4-0 (#1)

Area Encompassed (acres) (B.0.b.1)

Miles of Stream and/or Shoreline Affected (B.0.b.2)

DESIGN FOR SALMON RESTORATION

Final design and permitting  (B.1.b.11.a RCO)

Total cost for Final design and permitting

Project Identified in a Plan or Watershed Assessment. (1221) (B.1.b.11.a)

Priority in Recovery Plan (1223) (B.1.b.11.b)

CULTURAL RESOURCES

Cultural resources

Total cost for Cultural resources

Acres surveyed for cultural resources

28.9

0.30

$127,000

Northwest Marine Fisheries Service. 2017.
ESA Recovery Plan for Snake River

Spring/Summer Chinook Salmon
(Oncorhynchus tshawytscha) & Snake River

Basin Steelhead (Oncorhynchus mykiss).
Portland, OR. Grande Ronde Watershed
Assessment and Conceptual Restoration

Plan

The project is identified as a priority in the
3-year workplan and is located in a major

spawning area and a priority migration
reach for steelhead and priority protection

reach in the Snake River Salmon Recovery
Plan

$8,000

28.90

Overall Project Metrics

COMPLETION DATE

Projected date of completion 03/31/2024

Planning Cost Estimates

Worksite #1: Grande Ronde 4-0

Summary

Category Work Type Estimated Cost Note
Cultural Resources Cultural resources
Design for Salmon restoration Final design and permitting

(B.1.b.11.a RCO)
Subtotal:

Total Estimate For Worksite:

$8,000
$127,000

$135,000
$135,000

Total Estimated Costs:
Total Estimated Planning Costs:

$135,000
$135,000

Cost Summary

Estimated Cost Project % Admin/AA&E %
Planning Costs

Planning

SUBTOTAL

Total Cost Estimate

$135,000

$135,000 100.00 %

$135,000 100.00 %

Project Application Report - 22-1008
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Estimated Cost Project % Admin/AA&E %
Planning Costs
Total Cost Estimate $135,000 100.00 %

Funding Request and Match

FUNDING PROGRAM

SPONSOR MATCH

Salmon State Projects $135,000 100.000000 %

Questions
#1: Explain how you determined the cost estimates

The conceptual design was completed that included site details
and recommended actions for the project area.  The consultant,
Anchor QEA, that completed the conceptual and preliminary
design phases have provided cost projections to finalize the
design products.

Project Application Report - 22-1008
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Cultural Resources

Worksite #1: Grande Ronde 4-0

#1: Describe any planned ground disturbing pre-construction/restoration work. This includes geo-technical investigation,
fencing, demolition, decommissioning roads, etc.

#2: Describe the existing project area conditions. The description should include existing conditions, current and historic
land uses and previous excavation/fill (if depths and extent is known, please describe).

#3: Will a federal permit be required to complete the scope of work on the project areas located within this worksite?

#4: Are you utilizing Federal Funding to complete the scope of work?  This includes funds that are being shown as match
or not. 

#5: Do you have knowledge of any previous cultural resource review within the project boundaries during the past 10
years?

#6: Are there any structures over 45 years of age within this worksite? This includes structures such as buildings,
tidegates, dikes, residential structures, bridges, rail grades, park infrastructure, etc.

This project is for planning and design work only.  There will a geo
technical analysis being proposed for the planning and may
require large test pits be excavated

The current and historic land use is livestock grazing, residential
homes, and farm infrastructure.  The river splits into two channels
in the project area. The river left bank has little to no riparian
vegetation and has a very steep bank throughout the project area.
There is a ˜500 ft. section of eroding cut bank at the upstream end
of the project area. There is some limited riparian vegetation on
the island. Riparian vegetation on the right bank is in good
condition for the expected site potential.

No
This project is for planning and design work only.

No

No

Unknown

Project Permits

Permits and Reviews Issuing Organization Applied Date
Received
Date

Expiration
Date Permit #

None - No permits Required

Project Application Report - 22-1008
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Attachments

PHOTOS (JPG, GIF)

Photos (JPG, GIF)

# 499298 # 499299 # 499300 # 499302

PROJECT DOCUMENTS AND PHOTOS

Project Documents and Photos

Required Attachments 6 out of 6 done

Applicant Resolution/Authorizations

Cost Estimate

Landowner acknowledgement form

Map: Planning Area

Photo

RCO Fiscal Data Collection Sheet

File
Type

Attach
Date Attachment Type Title Person

File Name, Number 
Associations Shared

MeganS R2022-02 SRFB Authorization.pdf,
501098

MeganS Appendix_F_Landowner_Ack_Form - 4-
O_GrandeRonde signed.pdf, 501097

BradR 20200515_102316.jpg, 499302

BradR Concept_Map.pdf, 499301

BradR 20200825_120606.jpg, 499300

BradR 20200515_103047.jpg, 499299

BradR 20200515_102417.jpg, 499298

MeganS FiscalDataCollectionSheet 2022.pdf,
498931

AliF SRFB_Cost_Estimate - Grande Ronde
4-0.xlsx, 498124

02/18/2022 Applicant Resolution/Authorizations R2022-02 SRFB Authorization.pdf

02/18/2022 Landowner acknowledgement form Appendix_F_Landowner_Ack_Form - 4-
O_GrandeRonde signed.pdf

02/03/2022 Photo 20200515_102316.jpg

02/03/2022 Map: Planning Area Concept_Map.pdf

02/03/2022 Photo 20200825_120606.jpg

02/03/2022 Photo 20200515_103047.jpg

02/03/2022 Photo 20200515_102417.jpg

01/31/2022 RCO Fiscal Data Collection Sheet FiscalDataCollectionSheet 2022.pdf

01/21/2022 Cost Estimate SRFB_Cost_Estimate - Grande Ronde
4-0.xlsx

Application Status
Application Due Date: 06/27/2022

I certify that to the best of my knowledge, the information in this application is true and correct. Further, all application
requirements due on the application due date have been fully completed to the best of my ability. I understand that if this
application is found to be incomplete, it will be rejected by RCO. I understand that I may be required to submit additional
documents before evaluation or approval of this project and I agree to provide them.

Date of last change: 03/09/2022

Status Name Status Date Submitted By Submission Notes

Preapplication 01/03/2022

Project Application Report - 22-1008
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4-0 Land and Livestock Island
Project Area Map

Geomorphic Assessment and Restoration Prioritization
Lower Grande Ronde Basin Habitat Restoration



DESIGN PROJECTS
The costs on this page are for design projects, not for the design phase of a restoration grant. 
See Manual 18, Appendix D for additional information regarding allowable costs.

 OVERALL PROJECT GRANT REQUEST

Budget must account 
for all costs to 

complete the project

Enter only the 
amount of the grant 

request

Amount Amount Match
Funding not reported 

in PRISM

 Source (Grant, Cash, 
Materials, Labor, 
Volunteers, etc) 

Match Type (federal, state, 
local)

Category Task Description Qty Rate
Other Meetings & Coordination 1.00                    9,000.00$                   9,000$                         9,000$                         -$                             -$                             State
Survey Site Review, Investigation & Analysis 1.00                    8,000.00$                   8,000$                         8,000$                         -$                             -$                             
Assessments (geologic, hydraulic, etc.)  - Topographic survey analysis 1.00                    4,000.00$                   4,000$                         4,000$                         -$                             -$                             
Assessments (geologic, hydraulic, etc.)  - Channel complexity analysis 1.00                    4,000.00$                   4,000$                         4,000$                         -$                             -$                             State
Assessments (geologic, hydraulic, etc.)  - Hydrologic analysis 1.00                    8,000.00$                   8,000$                         8,000$                         -$                             State
Assessments (geologic, hydraulic, etc.)  - Stream power analysis 1.00                    8,000.00$                   8,000$                         8,000$                         -$                             -$                             State
Assessments (geologic, hydraulic, etc.)  - Geotechnical analysis 1.00                    12,000.00$                 12,000$                       12,000$                       -$                             -$                             
Final design Design Engineering 1.00                    60,000.00$                 60,000$                       60,000$                       -$                             -$                             State
Permits Environmental Permitting 1.00                    5,000.00$                   5,000$                         5,000$                         -$                             -$                             State
Cultural resources Cultural Resources 1.00                    8,000.00$                   8,000$                         8,000$                         -$                             -$                             State
Administrative Grant Administration 1.00                    9,000.00$                   9,000$                         9,000$                         -$                             -$                             

-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             
-$                             -$                             -$                             -$                             -$                             

STotal 135,000$                     135,000$                     -$                             -$                             

Description Approved Rate  Total Project Base 
Indirect 0.000% -$                             -$                             -$                             -$                              $                               -   
Indirect 0.000% -$                             -$                             -$                             -$                              $                               -   

STotal -$                             -$                             -$                              $                               -   

GTOTAL 135,000$                     135,000$                     -$                             -$                             

Indirect Costs 

Design Costs

The Grant  Request and Match should equal the total project cost and Budget Check cell should be 0. 
Sponsors must account for all sources and types of match need to complete the project.

MATCH
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