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2019 Snake River Salmon Recovery 
Board Project Application 

 
Complete Application Checklist Summary: 
Through the application process each of the following elements, depending on 
the project type, will need to be created and submitted at some point before the 
final application due date.  

� Local Snake River Salmon Recovery Board Application – this does not need to be 
submitted in PRISM, but is required and will assist in finalizing a complete 
application – many elements including the project title, description, property 
details, etc., can be copied and pasted throughout.  The SRSRB Application 
includes this entire form, the pre-application, draft application, and final application 
sections. 

� The relevant Salmon Project Proposal (Appendix C, found in RCO Manual 18), 
which includes the response to the SRFB Review Panel comments if required. 

� Three maps: 1. a general vicinity map, 2. a detailed worksite map for planning and 
restoration projects or a parcel map for acquisitions, and 3. a map showing the 
project’s Area of Potential Effect with the section, township, and range identified.  

� A minimum of two site photographs in JPEG file format. 

� The proposed project design including plans, specifications, and a design report if 
available (for restoration projects only). 

� Detailed Cost Estimate. 

� Landowner Acknowledgement Form (Appendix F, found in RCO Manual 18). 

� Barrier Evaluation Form (fish passage construction and design projects only). 

� Correction Analysis Form (fish passage construction projects only). 

� Intensively Monitored Watershed Certification (when relevant). 

� Waiver of Retroactivity (for acquisition projects only). 

� Deliverables from prior phases of the project (when relevant). 

� Project partnership contribution form (when relevant, Appendix G, found in RCO 
Manual 18). 

� Salmon Recovery Funding Board Application Authorization Form 

� RCO Fiscal Data Sheet 

� Complete required elements of PRISM Online Application: 
(https://secure.rco.wa.gov/Prism/Sponsor/Account/LogOn). 

Please contact the Snake River Salmon Recovery Board Lead Entity 
office for questions or assistance with the application and application 
process at 509-382-4115 or ali@snakeriverboard.org.  

https://secure.rco.wa.gov/Prism/Sponsor/Account/LogOn


 Pre-Application Due Date:  March 13, 2019 
Draft Application Due Date:  April 4, 2019 

Final Application Due Date:  July 9, 2019 
 

2 
 

Pre-Application Section 
(This section must also must be included as part of the Draft and Final 
Applications if you don’t submit a pre-application). 
 

Project Title (less than 50 characters including spaces, please create a title that accurately 
reflects the project):  
McCaw Restoration Project Phase C Construction 
      

Submitting Organization:  
 
Walla Walla County Conservation District 

Project Contact Information 
(Complete for each project contact) 

 
  Mrs.   Ms.  Mr.       First Name:  Lisa Last Name: Stearns   

Address: 325 N 13th Ave City/Town: Walla Walla State: WA    Zip: 99362 

Telephone # (509) 956-3762 Cell # (509) 386-0584                                          

E-mail address: lisa.stearns@wwccd.net  

Project Location:  Project is located in the Snake River Salmon Recovery Region, WRIA 32, Touchet 

River, on the downstream half of the Middle Touchet River MSA 2011. This reach is designated as a 

Priority Restoration Reach in a Major Spawning Area. This project is located approximately 2 miles 

below the confluence of the Touchet River and Coppei Creek, within river mile 40.7-41.3 and 2.5 miles 

west of the city limits of Waitsburg North of HWY 124 Touchet River is a major tributary to the Walla 

Walla River.  T9N, R37EWM, Sect. 9 

 

Maps:  Provide both a map illustrating project vicinity and a site map.  Map descriptions can be placed 

in this section but maps should be attached as a separate page.  (Contact SRSRB staff for assistance 

if needed).   

map 1: vicinity, map 2: worksite, 3: MSA map. See attached. 
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Project Description 
 

Must be less than 1,500 characters including spaces. 

Important Note: 

Many audiences, including the Salmon Recovery Funding Board (SRFB), SRFB’s Technical Review 

Panel, media, legislators, and the public who may inquire about your project, use this description.  

Provide as clear, succinct, and descriptive an overview of your project as possible – many will read 

these 1-2 paragraphs! This project description will be used in your online PRISM application and 

can be used in the Salmon Project Proposal, please take your time to craft a well written project 

description. 

Your description needs to include the following:  

• Who is sponsoring the project 

• Type of project (acquisition, restoration, development, design) 

• Location information 

• Overall specific goal to be achieved and why it is important to do at this time 

• Primary type of habitat to be protected or restored and to what extent the project will protect, 

restore, and/or address salmon habitat 

• Priority species supported 

• Primary outdoor recreation opportunity to be provided if relevant 

• What will be acquired, restored, developed, and/or designed with grant funds 

Example of a Project Description: 

The Jones Nonprofit will use this grant to acquire approximately 20 acres to protect salmonid habitat. Five of 

these acres will be restored. The property is located in B County, adjacent to Liquid Creek, east of Highway 

1101. The acquisition will help conserve the ecological integrity and biological diversity of the Liquid Creek 

watershed by protecting parcels containing critical riparian habitats and linking these parcels to existing public 

lands. The primary habitat that will be protected is riparian and in‐stream habitat. Approximately 20 acres will 

be acquired, 10 acres of riparian and wetland habitat and 10 acres of adjacent upland. Five of the riparian 

acres will be restored by planting native vegetation.  The primary species supported by these habitats are 

Endangered Species Act listed anadromous fish including coho, summer and fall Chinook, chum, and 

steelhead. 

This acquisition has been identified as a high priority for B County, and the protection of functioning habitat is 

the highest priority in the Northwestern chapter of the Salmon Recovery Plan. The Jones Non‐ Profit group has 
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 worked closely with B County, the local school district and the Friends of Liquid Creek to secure funding and 

other support for this project. The University of Fun Education has agreed to conduct the baseline study and 

develop a restoration plan. This project builds upon the Land Trust’s adjacent land holdings and the Liquid 

Creek Preserve which has already conserved 45 acres and 3,700 feet of Liquid Creek 

The PRISM database limits project descriptions to 1500 characters (including spaces); any 
excess text will be deleted.  Additional detail should be provided in the project proposal! 

Your Project Description: Walla Walla County Conservation District proposes to implement a 
restoration project to increase instream habitat complexity, side channel access and floodplain 
connectivity. This project is located on the Touchet River, rivermile 40.7-41.3 approximately 2 miles 
below the Coppei Creek confluence, 2.5 miles west of Waitsburg. In the Touchet River MSA, Priority 
Restoration Reach and a Major Spawning Area for ESA listed Mid-Columbia River Steelhead identified 
in the Snake River Salmon Recovery Plan. This is also designated a critical habitat for Bull Trout by the 
USFWS. 
The overall goals increase roughness elements, promote sediment storage and create a dynamic 
channel environment with complex side channels and large wood features. This project was originally 
designed and approved through SRFB. Funding constraints required the project be scaled down. This 
proposal would complete the project and tie together 3 other major restoration projects already 
completed in this reach. Those projects include; Touchet River Mile 42.5 Habitat Enhancement, (07-
1527), and is the last phase of Touchet River McCaw Reach Projects Phases A(11-1580), B Design(14-
1895) & B(16-2099) 
WWCCD will place large wood features in the main and side channels to encourage activation of side 
channels, increase bar deposition, and develop pools. The existing channel is reduced in complexity 
and roughness, has degraded riparian vegetation and has incised in some areas. 
 
      

 
 

Pre-Application Cost Estimate: 
 
Note: Please only use this section for the Pre-Application – the Cost Estimate for the Draft and 
Final Applications must be more detailed and in a separate document required document.  Note 
that the SRFB budget template must be used for the draft and final applications – please contact 
LE Staff for examples. 
 
As of November 2017, the Snake River Salmon Recovery Board approved the SRFB funding guideline 
of a $400,000 SRFB request cap (15% minimum match per SRFB requirements) with a 50% match 
required for the amount of funding requested above $400,000, with a $750,000 maximum request.  As 
an example, a $400,000 SRFB request would require a minimum 15% match, or $71,000 for a total 
project cost of $471,000 (note that he match percentage is calculated based upon the total project cost, 
not the SRFB request).  A $600,000 project would require the $71,000 plus an additional $64,500 for a 
total match amount of $135,500 and the SRFB request being $464,500.  
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Application Example
Total SRFB Request 464,500$              
Total Match 135,500$              
Total Project Cost 600,000$              

First $400k SRFB Request 400,000$              
Match for first 400k (15% of first $400k total) 71,000$                
Total for first $400k SRFB Request 471,000$              

Total cost minus first $400k/15% match component 129,000$              
SRFB Reqest above $400k 64,500$                
Additional Match above $400k (50%) 64,500$                 
 
List SRFB request, match, and total project costs. 
Budget Items SRFB Request Matching Funds Total Project Cost 
Mobilization and Construction 273850 4,700 278,550 
Construction Management 45,000       45,000 
Revegetation   10,000 10,000 
Administration  41,570 41,570 

Total SRFB Request $318,850 
Total Matching Funds $56,270 

Total Project Cost $375,120 
 
 

Restoration Project Preliminary Design Requirements  
Starting in 2013, the SRFB changed the requirement for design review of restoration projects which 
exceed $250,000 in SRFB requested funds.   If your grant request from the SRFB will exceed $250,000 
you will be required to submit a preliminary design or equivalent with the final application.  Check the 
SRFB Manual18 (Appendix D) for information of the Design Requirements or contact LE Staff. 
 
 
Please check the appropriate box below as to whether the design requirement can be met. 

I have preliminary designs completed and have cross walked them w/ SRFB 
requirements  

I am currently working on preliminary design and may be able to complete by 
final application deadline  

I do not have preliminary designs and will not have them by the final application  

Evidence that this project is part of the Snake River Salmon Recovery Plan: 
List the HWS project number and the title of the project as stated in the Snake river Salmon Recovery 
Region Provisional Work Plan 2014-2019.  If project is not directly stated in the Work Plan, list the 
general project category your project pertains to and describe the correlation. 
 
 
Work Plan Number(s): 
Middle Touchet MSA 2014-2019 
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Planning Projects: Assessments and Inventories 
The Snake River Salmon Recovery Board, at its discretion*, may make up to $200,000 of its 
annual Salmon Recovery Funding Board (SRFB) project allocation available for assessments that do 
not produce site-specific project designs subject to the following conditions: 
 

• Address a high priority information need or data gap that limits subsequent project identification 
or development as identified within our recovery plan and/or lead entity strategy. 

• The regional organization or lead entity and applicant can demonstrate how the project fits in 
the larger context, such as its fit with a regional recovery-related, scientific research agenda or 
work plan, and how it will address the identified high priority data void. The Region must provide 
a letter of support for the project. The project will not be eligible to apply without a letter from the 
region. 
 

• The region and applicant can demonstrate why SRFB funds are necessary, rather than other 
sources of funding. 
 

• The results must clearly determine criteria and options for subsequent projects and show the 
schedule for implementing such projects, if funded. 
 

• Not exceed 2 years. 

Total $200,000 or less of our regional allocation*. 
 
Please see Manual 18 for more information.  
Is this project and assessment or inventory? Yes     

 
No     
 

If yes, does this assessment or inventory produce site-specific project designs? 
  

Yes      
 
No      

 
 

Assessment and Monitoring Projects: 
The SRSRB has requested that a project sponsor first seek Columbia River Salmon and Steelhead 
Endorsement (CRSSE) funding (if eligible) before making a request for SRFB funds.  Details on the 
CRSSE can be found here: http://wdfw.wa.gov/licensing/crss_endorsement/.  WDFW develops project 
proposals for the Columbia River Salmon and Steelhead Recreational Anglers Board (CRSSRAB) to 
evaluate and rank.  To determine project eligibility, please work with regional WDFW staff.  If your 
project is eligible for CRSSE funding, please be advised that your project may not be funded or it may 
be funded only after receiving CRSSE funds. 
 
 
Is this project eligible for CRSSE funding (please provide relevant communications): 
  

 
Yes     
 
No     

 
This is the end of the PRE-APPLICATION 

 
When submitting your draft application, make sure to update the pre-application 
information where required as well as completing the following draft application.  The pre-
application will become part of the draft application to reduce redundant forms. 
 
 

http://wdfw.wa.gov/licensing/crss_endorsement/
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