Letter of Intent Due Date: December 9, 2019
Partial Draft Application Due Date: January 31, 2020
Draft Application Due Date: March 4, 2020
Final Application Due Date: June 18, 2020

2020 Snake River Salmon Recovery
Board Project Application
Complete Application Checklist Summary:
Through the application process each of the following elements, depending on
the project type, will need to be created and submitted at some point before the
final application due date.
Local Snake River Salmon Recovery Board Application – this does not need to be
submitted in PRISM, but is required and will assist in finalizing a complete
application – many elements including the project title, description, property
details, etc., can be copied and pasted throughout. The SRSRB Application
includes this entire form, the partial draft application, draft application, and final
application sections.
The relevant Salmon Project Proposal (Appendix C, found in RCO Manual 18),
which includes the response to the SRFB Review Panel comments if required.
Three maps: 1. a general vicinity map, 2. a detailed worksite map for planning and
restoration projects or a parcel map for acquisitions, and 3. a map showing the
project’s Area of Potential Effect with the section, township, and range identified.
A minimum of two site photographs in JPEG file format.
The proposed project design including plans, specifications, and a design report if
available (for restoration projects only).
Detailed Cost Estimate.
Landowner Acknowledgement Form (Appendix F, found in RCO Manual 18).
Barrier Evaluation Form (fish passage construction and design projects only).
Correction Analysis Form (fish passage construction projects only).
Intensively Monitored Watershed Certification (when relevant).
Waiver of Retroactivity (for acquisition projects only).
Deliverables from prior phases of the project (when relevant).
Project partnership contribution form (when relevant, Appendix G, found in RCO
Manual 18).
Salmon Recovery Funding Board Application Authorization Form
RCO Fiscal Data Sheet
RCO Applicant Resolution/Authorization Form
Complete required elements of PRISM Online Application:
(https://secure.rco.wa.gov/Prism/Sponsor/Account/LogOn).
Please contact the Snake River Salmon Recovery Board Lead Entity office for questions or assistance with the
application and application process at 509-382-4115 or Ali@snakeriverboard.org.
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Partial Draft Application Section
Project Title (less than 50 characters including spaces, please create a title that accurately
reflects the project. ie: waterbody location project type; Tucannon River Project Area XX Restoration):
Tumalum Creek Fish Passage and Habitat Enhancement
Submitting Organization:
Nez Perce Tribe
Project Contact Information
(Complete for each project contact)
Mrs.

Ms.

Mr.

First Name: Kathryn

Last Name: Frenyea

Address: P.O Box 909

City/Town: Joseph

Telephone # (541) 432-2506

Cell # (541) 398-1669

State: OR

Zip: 97846

E-mail address: kathrynf@nezperce.org

Project Location: Provide a brief description of the project location including watershed, stream
reach, position in watershed and if the project is within an major or minor spawning area (MSA or mSA)
and within a designated restoration or protection reach (according to the Funding Habitat Restoration
Projects for Salmon Recovery in the Snake River Region Booklet and Snake River Salmon Recovery
Plan (2011).
The project area is located on Tumalum Creek, where Tucannon Road crosses Tumalum Creek,
adjacent to “The Last Resort” campground in the Tucannon MSA.

Maps: Provide both a map illustrating project vicinity and a site map. Map descriptions can be placed
in this section but maps should be attached as a separate page. Please follow SRFB map
requirements. See Manual 18 or contact SRSRB staff for assistance if needed.
1. Tumalum Creek Passage and Habitat Enhancement Project Site Map
2. Tumalum Creek Fish Passage Project Pomeroy Washington (Vicinity Map)
3. Tumalum APE & Parcels Map
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Project Description
Must be less than 1,500 characters including spaces.

Important Note:
Many audiences, including the Salmon Recovery Funding Board (SRFB), SRFB’s Technical Review
Panel, media, legislators, and the public who may inquire about your project, use this description.
Provide as clear, succinct, and descriptive an overview of your project as possible – many will read
these 1-2 paragraphs! This project description will be used in your online PRISM application and
can be used in the Salmon Project Proposal, please take your time to craft a well written project
description.
Your description needs to include the following:
•

Who is sponsoring the project

•

Type of project (acquisition, restoration, development, design)

•

Location information

•

Overall specific goal to be achieved and why it is important to do at this time

•

Primary type of habitat to be protected or restored and to what extent the project will protect,
restore, and/or address salmon habitat

•

Priority species supported

•

Primary outdoor recreation opportunity to be provided if relevant

•

What will be acquired, restored, developed, and/or designed with grant funds

Example of a Project Description:
The Jones Nonprofit will use this grant to acquire approximately 20 acres to protect salmonid habitat. Five of
these acres will be restored. The property is located in B County, adjacent to Liquid Creek, east of Highway
1101. The acquisition will help conserve the ecological integrity and biological diversity of the Liquid Creek
watershed by protecting parcels containing critical riparian habitats and linking these parcels to existing public
lands. The primary habitat that will be protected is riparian and in-stream habitat. Approximately 20 acres will
be acquired, 10 acres of riparian and wetland habitat and 10 acres of adjacent upland. Five of the riparian
acres will be restored by planting native vegetation. The primary species supported by these habitats are
Endangered Species Act listed anadromous fish including coho, summer and fall Chinook, chum, and
steelhead.
This acquisition has been identified as a high priority for B County, and the protection of functioning habitat is
the highest priority in the Northwestern chapter of the Salmon Recovery Plan. The Jones Non- Profit group has
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worked closely with B County, the local school district and the Friends of Liquid Creek to secure funding and
other support for this project. The University of Fun Education has agreed to conduct the baseline study and
develop a restoration plan. This project builds upon the Land Trust’s adjacent land holdings and the Liquid
Creek Preserve which has already conserved 45 acres and 3,700 feet of Liquid Creek

The PRISM database limits project descriptions to 1500 characters (including spaces); any
excess text will be deleted. Additional detail should be provided in the project proposal!
Your Project Description:
The Nez Perce Tribe, project sponsor, seeks to utilize SRSRB funds in conjunction with BPA funds to
implement a replacement of the existing Tumalum Creek culvert; a partial barrier to ESA listed
Steelhead with a stream grade passage effective structure. The project aligns with the regional priorities
of the Tucannon Subbasin Plan, and the 3-5 year provisional plan, and falls within one of the areas with
highest restoration value – Tucannon River from Marengo to Tumalum. Currently the structure does not
consistently pass all life stages of Steelhead annually. The culvert is located approximately .2 miles
upstream of the confluence of the main stem Tucannon River. With levees disconnecting much of the
floodplain, habitat conditions in the area are poor due to a channelized and degraded stream system. In
addition to restoring passage for multiple species of ESA listed salmonids, the project seeks to
implement habitat enhancement through floodplain reconnection, and in-stream complexity providing
cover and rearing for juvenile salmonids.

Project Proposal Cost Estimate
Please provide a detailed cost estimate required by PRISM (it is easiest to align the cost estimate you
create with the cost fields from PRISM). Applicants must use the existing template, and in general,
restoration and design project cost estimates should separate costs for individual construction, design,
and project administration elements and tasks (e.g., survey, design, permits, cultural resources,
materials, labor, and equipment). Acquisition projects should include costs for land, incidentals
(including, as appropriate, appraisals, review appraisals, hazardous substance assessment, title
reports and insurance, baseline documentation for conservation easements, closing, recording fees,
wetland delineation, fencing, signing, taxes), boundary survey, cultural resources review, demolition,
noxious weed control, relocation, stewardship plan, and project administration. Contingency costs
should NOT be included as a separate line item in the attached cost estimate. For more information
and eligible costs, see RCO Manual 18.
Note: As of November 2017, the Snake River Salmon Recovery Board approved the SRFB funding
guideline of a $400,000 SRFB request cap (15% minimum match per SRFB requirements) with a 50%
match required for the amount of funding requested above $400,000, with a $750,000 maximum
request. As an example, a $400,000 SRFB request would require a minimum 15% match, or $71,000
for a total project cost of $471,000 (note that he match percentage is calculated based upon the total
project cost, not the SRFB request). A $600,000 project would require the $71,000 plus an additional
$64,500 for a total match amount of $135,500 and the SRFB request being $464,500.
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Application Example
Total SRFB Request
Total Match
Total Project Cost

$
$
$

464,500
135,500
600,000

First $400k SRFB Request
Match for first 400k (15% of first $400k total)
Total for first $400k SRFB Request

$
$
$

400,000
71,000
471,000

Total cost minus first $400k/15% match component
SRFB Reqest above $400k
Additional Match above $400k (50%)

$
$
$

129,000
64,500
64,500

For this section, you must use an existing template cost estimate which can be found on the
SRSRB website at: http://snakeriverboard.org/wpi/salmon-recovery/lead-entitycommittee/grant-applications/

Attached
Detailed Cost Estimate

Restoration Project Preliminary Design Requirements
Starting in 2013, the SRFB changed the requirement for design review of restoration projects which
exceed $250,000 in SRFB requested funds. If your grant request from the SRFB will exceed $250,000
you will be required to submit a preliminary design or equivalent with the final application. Check the
SRFB Manual18 (Appendix D) for information of the Design Requirements or contact LE Staff.

Please check the appropriate box below as to whether the design requirement can be met.
I have preliminary designs completed and have cross walked them w/ SRFB
requirements
I am currently working on preliminary design and may be able to complete by
final application deadline
I do not have preliminary designs and will not have them by the final application

Evidence that this project is part of the Snake River Salmon Recovery Plan:
List the HWS project number and the title of the project as stated in the Snake river Salmon Recovery
Region Provisional Work Plan 2013-2018. If project is not directly stated in the Work Plan, list the
general project category your project pertains to and describe the correlation.

Work Plan Number(s):
35-00112

Vicinity / Site Maps & Photos
Please submit photos as JPEG or other non PDF picture format. Maps and designs maybe submitted
in photo or PDF format. If maps and photos were submitted with the pre-application, re-submit only if
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they have been updated.

Attached
Vicinity Map
Detailed Worksite Map (planning and restoration projects) or parcel map (acquisition
projects)
Map showing the project’s Area of Potential Effect (APE) with Section/Township/Range
A minimum of two (2) Aerial or Site Specific Photos Attached
Designs (conceptual, preliminary, or final) or Field Sketches

Salmon Recovery Funding Board
Partial Draft Application Information
Date Submitted to SRSRB 1/31/2020

This is the end of the Partial Draft APPLICATION
When submitting your draft application, make sure to update the partial draft application
information where required as well as completing the following draft application. The
partial draft application will become part of the draft application to reduce redundant
forms.
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Tumalum APE & Parcels Map

Site Map
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Tumalum Creek Passage and Habitat Enhancement Project

N
300 ft

Photo 1. Photo taken looking North at Tumalum Creek culvert (inlet on right) from Tucannon Road.

Photo 1. Looking upstream through the outlet of the existing Tumalum Creek culvert, October 2018.

Photo 3. Looking downstream in Tumalum Creek near the confluence with the Tucannnon River,
October 2018.

RESTORATION
OVERALL PROJECT

MATCH

GRANT REQUEST

Budget must account
Enter only the
for all costs to
amount of the grant
complete the project
request

Category (choose one)
Permits
Cultural resources

Task Description
Permits/Environmental
Cultural Resources

Construction
Construction
Construction
Construction
Construction
Construction
Construction
Construction
Construction
Materials
Materials
Materials
Construction labor
Materials
Construction

Amount

Construction

Qty

$
$

Rate
23,796.24
8,000.00

$
$

23,796
8,000

Mobilization/Demobiliation

1.00

$

20,000.00

$

20,000

$

20,000

Clearing and Grubbing
Log Stream Crossing
Dewatering/water
management
Log Work (Installation)
Culvert Installation
Culvert Removal
Earthwork (berm removal,
excavation
Rock/boulder install
Culvert with headwalls
Hot Mix Asphalt

1.00
2.00
1.00

$
$
$

2,700.00
500.00
19,880.00

$
$
$

2,700
1,000
19,880

$
$
$

2,700
1,000
19,880

1.00
1.00
150.00
3,500.00

$
$
$
$

61,000.00
10,000.00
40.00
25.00

$
$
$
$

61,000
10,000
6,000
87,500

$
$
$
$

61,000
10,000
6,000
87,500

10.00
1.00
10.00

$
$
$

400.00
130,000.00
250.00

$
$
$

4,000
130,000
2,500

$
$
$

4,000
75,000
2,500

1.00

$

6,100.00

$

6,100

$

6,100

1.00

$

25,861.00

$

1.00

$

18,500.00

1.00

$

20,000.00

Administrative, Architechtural & Engineering

Category
Administrative

Match in PRISM

Amount

1.00
1.00

Rock (Top Course, Boulders,
Gravel)
Site Restoration (Seed, plants
included)
Log Work (Full trees, PALS
logs)
Trafffic Control

Task Description
Grant Management

AA&E Budget Check
A&E maximum allowed in PRISM $
A&E validation 90,712

110,712.30

Qty

1.00

Rate
$

Source (Grant, Cash,
Funding not reported Materials, Labor, Volunteers, Match Type (federal, state,
in PRISM
local)
etc)

$
$

10,000
2,000

$
$

13,796 Labor
6,000 Labor

BPA - NPT
BPA - NPT

$

10,000

$

45,000 Grant

Federal BPA - NPT

25,861

$

25,861

$

18,500

$

5,500

$

13,000 Grant

$

20,000

$

20,000

STotal $

446,837

$

315,680

$

53,361

$

77,796

$

20,000

$

20,000

$
315,680 $
PRISM Project Total $

73,361
389,041

20,000.00

$

20,000.00

STotal $

20,000

GTOTAL $

466,837

$

-

RCO Percentage
81.14%

Lower Columbia Habitat Project Application Detailed Cost Estimate

The Grant Request and Match should equal the total project cost and Budget Check cell should be 0.
Sponsors must account for all sources and types of match need to complete the project.

Labor

Labor

$

BPA - NPT
Federal BPA - NPT

Federal (BPA) - NPT

77,796

Match Percentage
18.86%

2/1/2013

